
      
  

 

  

    www.asturiangroup.com 
  

      
Corporate Headquarters 
760 Lynnhaven Parkway, Suite 200 
Virginia Beach, Virginia 23452 
757.452.3100 Office 
 

"Integrity, Vision, Excellence" 

  
  
  
  
  

      
  

(Date) 
  
 
  
Project Name:   
Contract Number:  
Asturian Project No:   
  
RE: Subcontractor Agreement 
  
  
Asturian Group, Inc. (Asturian) welcomes  to the above referenced project. Asturian looks forward to building a 
relationship with your firm. 
  
Please review the following listing of documents, complete where necessary, sign and/or initial where indicated and 
return to our office within seven (7) days along with your W9, COI, schedule of prices, Exhibit E and F, and 
Business and Contractor license. Upon receipt both copies of the Subcontract Agreement will be executed by 
Asturian and an electronic copy will be returned to you. Please reference Asturian's project number on all 
correspondence. 
  

Subcontract Agreements 
Exhibit A Subcontractor Scope of Work 
Exhibit B Document List 
Exhibit C Project Policies and Procedures 
Exhibit E Partial Waiver and Release of Lien 
Exhibit F Final Waiver and Release of Lien 
Exhibit G Submittal Form 
Exhibit H Subcontractor Information Sheet   
Exhibit I Second Tier Subcontractors and Suppliers 
Exhibit J Standard Insurance Requirements 
W-9  

  
The following documents are provided for your use and do not require return at this time. If you have similar forms 
generated by your software that serve the same purpose you may submit your format, subject to Asturian approval. 
  
  Proposal/Estimate for Contract Modification 
  
If you have not already done so, please complete shop drawings and submittal data as required by the contract 
documents. Please provide  As required. of each submittal, clearly labeled with the specifications section and 
paragraph number. These items must be submitted to our office in Lanham - not to the jobsite. Also, please submit 
a certificate of insurance in accordance with Exhibit J within seven days of receipt of this subcontract agreement 
listing Asturian Group, Inc. as additional insured. 
  
This project may require security clearance to access the site. Please contact me via e-mail at (PROJECT ADMIN 
EMAIL) and I will send you the information associated with any requirements as may be applicable to the site. 
  
Request for Payment is due in our office no later than the 25th of the month. Invoicing received after the 25th of the 
month will be returned for invoicing the following month. All applications for payment must be sent in electronic format 
to AP@asturiangroup.com. In addition, all payment requisitions must be uploaded into our management software, 
Procore. See paragraph E of the subcontract agreement for application specific requirements. 
  
  
Listed below are the key personnel who are assigned to this contract: 
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    www.asturiangroup.com 
  

      
Corporate Headquarters 
760 Lynnhaven Parkway, Suite 200 
Virginia Beach, Virginia 23452 
757.452.3100 Office 
 

"Integrity, Vision, Excellence" 

  
  
  
  
  

      
  

  
 Project Manager: (NAME) | Phone: , (EMAIL) 
  
 Superintendent: (NAME) | Phone: , (EMAIL) 
  

Project Administrator: (NAME) | Phone: , (EMAIL) 
   

 
  
We look forward to working with you on this project. If you have questions, please call. 
  
Regards, 
Asturian Group, Inc. 
  
 
 
  
Enclosures 
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Asturian Group, Inc. 
4601 Presidents Drive Suite 215 
LanhamMaryland20706 
(240) 929-6268 
www.asturiangroup.com 
 

Commercial Subcontract 
19031S055010 

  
PRIV - WISCONSIN AVE. NW 

2430 Wisconsin Ave. 
Washington, District of Columbia 20007 

  
  
(DATE) 
  

This Subcontract is effective on the above date, and must be signed by Subcontractor and returned to Asturian Group 
Incorporated within fourteen (14) days of Subcontract Date. If executed Subcontract is not received by Asturian Group 
Incorporated within thirty (30) days of Subcontract Date, it is DEEMED ACCEPTED by the Subcontractor. 
  

Awarded By: Asturian Group, Inc. ("Asturian") 
760 Lynnhaven Parkway Suite 200 
Virginia Beach, Virginia 23452 
(757) 452-3100 

    

Awarded To: ("the Subcontractor") 
 
,   
 

    

Project: Project Name 
Contract # 
Project Address 
Project Number 

    

Architect: Name 
Address 

    

Owner: Name 
Address 

  

Project Title  
Asturian Project #  
Contract #  
Subcontractor #  
Contract Amount  
Start Date  
Completion Date  

Wage Determination  
Liquidated Damages  
Retainage  
Subcontractor Bond  
Payment Application AP@asturiangroup.com  

http://www.asturiangroup.com/
mailto:AP@asturiangroup.com
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COMMERCIAL SUBCONTRACT AGREEMENT 
  

Between 
  

Asturian Group, Inc. 
Contractor 

  
And 

  
Subcontractor 

  
For 

  
Project Title: PROJECT NAME 

Prime Contract #: CONTRACT NUMBER 
Asturian Project #: 19XXX 

  
  

SUBCONTRACT AGREEMENT TABLE OF CONTENTS 
1. SUBCONTRACT WORK 17. WARRANTIES 
2. CONTRACT 18. DAMAGES AND CORRECTION OF SUBCONTRACT WORK 
3. SUBCONTRACT DOCUMENTS 19. INSURANCE 
4. SUBCONTRACT AMOUNT AND PAYMENT 20. LIABILITY AND INDEMNIFICATION 
5. FINAL PAYMENT 21. BONDS 
6. SUBCONTRACT COMPLETION DATE 22. LIENS 
7. LABOR DISPUTES 23. TERMINATION AND DEFAULT 
8. PERMITS AND LICENSES 24. COMPLIANCE WITH THE LAW 
9. WORKMANSHIP 25. FACILITY, INSTALLATION AND SECURITY REQUIREMENTS 
10. PROPERTY AND PROPRIETARY INFORMATION 26. WORK RULES, DAILY REPORTS, AND SAFETY 
11. CHANGES 27. EQUAL OPPORTUNITY STATEMENT 
12. NOTICE OF CLAIMS FOR ADDITIONAL COST 28. ASSIGNMENTS AND SUBCONTRACTORS 
13. ADJUSTMENTS IN SUBCONTRACT AMOUNT 29. GENERAL PROVISIONS 
14. CLAIMS AND DISPUTES 30. NOTICES 
15. INCONSISTENCIES, OMISSIONS AND SUBMITTALS     
16. INSPECTIONS AND TESTING     

  
SCHEDULE OF EXHIBITS 
  Exhibit A 

Exhibit B 
Exhibit C  
Exhibit E 
Exhibit F 
Exhibit G 
Exhibit H 
Exhibit I 
Exhibit J 
  

Subcontractor Scope of Work 
Document List 
Project Policies and Procedures  
Partial Waiver and Release of Lien 
Final Waiver and Release of Liens 
Submittal Form 
Subcontractor Information Sheet 
Second Tier Subcontractors and Suppliers 
Standard Insurance Requirements   
W-9 
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Asturian Group, Inc. ("Asturian" or “Prime Contractor”) and Subcontractor, for good and valuable consideration, the receipt 
of which is hereby acknowledged, hereby agree as follows: 
  
1.  SUBCONTRACT WORK 

The Subcontractor shall furnish all of the labor, materials, plans, equipment, supplies, services and other items 
(including but not limited to competent supervision, shop drawings, samples, tools, protection, hoisting and scaffolding) as 
necessary for the proper performance of the Subcontract Work, as set forth in Exhibit A, attached hereto. 
  
2.  CONTRACT 

Asturian’s contract with the Owner (the “Prime Contract”) is incorporated by reference and made a part of the 
Subcontract. Except as modified herein, Subcontractor assumes the same obligations to Asturian under the Subcontract 
that Asturian assumes to the Owner with respect to the Subcontract Work. The language of applicable clauses from the 
Prime Contract shall be construed to express the Asturian/Subcontractor relationship. Time limitations set forth in such 
provisions will be shortened as necessary to provide Asturian time to meet its obligations. In the event of a conflict between 
any such provisions and the Subcontract, the terms and conditions of the Subcontract shall govern. The Subcontractor also 
acknowledges that it has made a site visit to review conditions that may relate to the performance of the Subcontract Work, 
has incorporated such knowledge into its price for the Subcontract Work, and that it has reviewed the Prime Contract, the 
Drawings and Specifications and Amendments as enumerated in Exhibit B as they relate to other work which may interface 
with the Subcontract Work. This Subcontract award is contingent upon receipt of a signed contractual Agreement between 
the Owner and Asturian. In the event Asturian does not receive a contract from the Owner, then this Subcontract shall 
become null and void with no obligation on the part of either party. 
  
3.  SUBCONTRACT DOCUMENTS 

(A) The Subcontract Documents consist of this Subcontract (including Exhibits), the Prime Contract including any 
general, special and supplementary conditions, the Drawings, the Specifications, and all Addenda issued prior to and all 
Modifications issued after execution of any of these documents. In the event of a discrepancy among any of the Subcontract 
Documents, the following shall be the order of precedence, with the document taking precedent listed first: The Subcontract, 
The Specifications, The Drawings, The Prime Contract together with Addenda and Modifications. However, should the 
Prime Contract contain an Order of Precedence Clause, such clause shall govern the interpretation of the Prime Contract. 
  

(B) Asturian will provide the Subcontractor with one set of the plans and specifications which may be in electronic form. 
Additional sets shall be obtained at the Subcontractor’s expense. 
  
4.   SUBCONTRACT AMOUNT AND PAYMENT 

(A) Asturian shall pay the Subcontractor for the Subcontract Work, the “Subcontract Amount.” 
  
(B) Asturian shall pay progress payments to Subcontractor on the schedule provided by the Prime Contract, or monthly, 

at Asturian’s sole discretion. Such progress payments shall be made upon receipt of payment from the Owner, out of the 
amount paid to Asturian on account of Subcontractor’s portion of the Work, the amount to which said Subcontractor is 
entitled. Payment is subject to offset for any valid claim of Asturian against Subcontractor, relating to or arising from this or 
any other transaction between the parties. Such progress payments shall reflect percentages retained at the rate set forth 
on Page 1 of this Subcontract, or otherwise actually retained from payment to Asturian on account of Subcontractor’s portion 
of the Work, at Asturian’s sole discretion. Subcontractor shall make payments to its subcontractors in the same manner. 

  
(C) Subcontractor shall submit for approval within FOURTEEN (14) CALENDAR DAYS of issuance of this Subcontract 

and prior to any payment being made, a Schedule of Values with respective quantities. The referenced Schedule of Values 
shall allocate the Subcontract Amount among the various portions of the Subcontract Work and be prepared in such form 
and supported by such data to substantiate its accuracy as Asturian may require. 

  
(D) Asturian’s obligation to pay the Subcontract Amount is executory and conditional upon Subcontractor’s compliance 

with this Subcontract, and Subcontractor’s completion of Subcontract Work. IT IS FURTHER EXPRESSLY AGREED AND 
INTENDED BY THE PARTIES HERETO THAT PAYMENT BY THE OWNER TO Asturian IS AN ABSOLUTE CONDITION 
PRECEDENT TO ANY OBLIGATION BY Asturian TO MAKE PAYMENT TO THE SUBCONTRACTOR OF ALL OR ANY 
PORTION OF THE SUBCONTRACT WORK TO BE PERFORMED BY SUBCONTRACTOR UNDER THE 
SUBCONTRACT. Asturian reserves the sole discretion to make payment to Subcontractor before it receives payment from 
the Owner, and such payment shall not constitute a waiver of any provision enumerated in this Subcontract. No progress 
payments made under this Subcontract shall be conclusive evidence of the performance of this Subcontract either in whole 
or in part, and no such payment shall be construed to be an acceptance of defective Subcontract Work or improper materials. 

  
(E) ALL MONTHLY BILLINGS MUST BE SUBMITTED ON THE STANDARD AIA SUBCONTRACTOR APPLICATION 

AND CERTIFICATION FOR PAYMENT BY THE 25TH DAY OF EACH MONTH. Payment applications received in a timely 
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manner will be paid promptly after receipt by Asturian of payment from the Owner, less any deductions for improperly or 
untimely performed work or for work performed by Asturian for the Subcontractor’s account. 

(i)     Subcontractor further agrees that prior to payment it must provide Asturian with: (a) an executed Application 
and Certification for Payment; (b) an executed Partial Waiver and Release of Liens (Exhibit E attached hereto); (c) a 
Subcontractor Daily Report for each day worked that month; and (d) the WEEKLY certified payrolls for each week of the 
month and a Statement of Compliance as referenced in paragraph 26 herein. 

(ii)     All Applications and Certification for Payment shall be submitted electronically to AP@asturiangroup.com. 
Electronic file payment applications shall be named 19031S055010-YYYYMMDD. Example: 19031S055010-2019910. 
Subcontractor payment requisitions must be uploaded to the Asturian project management software, Procore. 
  

(F) If at any time there shall be evidence of a lien or claim which is chargeable to Subcontractor, or which, if established, 
might render Asturian or the Owner liable to the claimant, or if Subcontractor shall incur any liability to Asturian, or if Asturian 
shall have any claim or demand against Subcontractor of any kind or for any reason, whether or not reduced to judgment 
or award, Asturian shall have the right to retain out of any payment due, or to become due under this Subcontract or any 
other agreement between Asturian and the Subcontractor, an amount sufficient to indemnify Asturian and Owner against 
such lien or claim, or to fully satisfy such liability, claim or demand. Asturian shall also be entitled to charge against or deduct 
from any such payment all costs of defense or collection with respect thereto, including reasonable attorneys’ fees. Should 
any claim or lien develop after all payments are made hereunder, the Subcontractor shall refund to Asturian within TEN (10) 
CALENDAR DAYS of demand all monies that the latter may be compelled to pay in discharging such claims or liens and all 
costs, including reasonable attorneys’ fees incurred in collecting said monies from Subcontractor. 

  
(G) Subcontractor shall pay for all materials and labor used in connection with the performance of this Subcontract 

through the period covered by previous payments made by Asturian to Subcontractor and shall furnish satisfactory evidence, 
when requested by Asturian, to verify compliance with this requirement, including, but not limited to providing Asturian with 
a list of suppliers and vendors with contact information. 
  
5. FINAL PAYMENT 

(A) Upon acceptance of the Subcontract Work by Asturian and Owner, and upon the Subcontractor’s furnishing 
evidence of fulfillment of the Subcontractor’s obligations in accordance with the Subcontract Documents, Asturian shall 
process the Subcontractor’s application for Final Payment. The Subcontractor shall submit to Asturian (i) A Final Waiver 
and Release of Liens (Exhibit F attached hereto); (ii) Consent of surety to final payment, if required; (iii) Written notification 
that all Close-out Procedures have been completed, including but not limited to provision of equipment, training, extra 
material stock, and warranty certificates; (iv) all as-built drawings, certifications, maintenance manuals, operating 
instructions, written guarantees, warranties and bonds relating to the Subcontract Work and, (v) Other substantiation and 
certification as required by Asturian or the Owner. 
  

(B) Acceptance of Final Payment by Subcontractor shall constitute a full waiver and release by Subcontractor of all 
claims against Asturian or Owner arising out of or relating to the Subcontract, but shall in no way relieve the Subcontractor 
of liability for the obligation to warrant and guarantee the Subcontract Work, and for faulty or defective work appearing after 
Final Payment. 
  
6.  SUBCONTRACT COMPLETION DATE 

(A) Subcontractor shall complete all Subcontract Work by the Subcontract Completion Date on Page 1 of this 
Subcontract. TIME IS OF THE ESSENCE FOR THE COMPLETION OF THE SUBCONTRACTOR’S OBLIGATIONS 
UNDER THIS SUBCONTRACT. The Subcontractor shall coordinate all Subcontract Work with Asturian to assure timely 
completion of the Subcontract Work, and so as not to impact timely completion of the Project. Any extensions to the 
Subcontract Completion Date must be in writing and signed by Asturian. If Asturian is assessed liquidated damages for any 
failure to timely complete the Subcontract Work, then Asturian shall also assess such liquidated damages to Subcontractor. 
Should Subcontractor fail or neglect to timely complete all or any part of the Subcontract Work, or so fail to make progress 
as to endanger performance, or otherwise delay Asturian by reason of Subcontractor’s, or any of its subcontractor’s or 
supplier’s, failure or neglect at any tier to perform its obligations, such shall be considered a default by Subcontractor. 

  
(B) The Subcontractor shall cooperate with Asturian in planning, scheduling and performing the Subcontract Work 

hereunder in coordination with Asturian’s schedule and the scheduling of other trades and subcontractors on the Project. 
The Subcontractor shall furnish in good time, sufficient labor, material, plant equipment, supplies, tools and other items, and 
shall work such hours, including night shifts and overtime, as may be necessary to ensure the prosecution of the Subcontract 
Work as scheduled. 

  
(C) Subcontractor shall, within FOURTEEN (14) CALENDAR DAYS of issuance of this Subcontract, or issuance of a 

letter of intent, submit a Subcontract Progress Schedule for the Subcontract Work in a format acceptable to Asturian. This 
schedule shall include activity descriptions and durations in working days for shop drawings, fabrication, delivery and 
installation of products, materials and equipment, identify precedent relationships between the Subcontractor’s activities 

mailto:AP@asturiangroup.com
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and those of other contractors, the dollar value, necessary manpower loadings, and precedent activities from other 
Contracts. The activities on the schedule must be at a level of detail approved by Asturian and agree with the terminology 
and building sequencing established by Asturian. Asturian will compile all Subcontractors’ schedules and develop a master 
schedule for the entire Project (“Project Schedule”). 

  
(D) Asturian shall periodically update the Project Schedule and display same at the Project job site. The Subcontractor 

shall be familiar with the Project Schedule and how it will affect or modify its operations, including coordination with the 
activities of other subcontractors. Minor changes in sequencing, durations and phasing are to be expected with each project 
update. These changes will be made at no additional cost. 

  
(E) If it is apparent the Subcontractor is unable to perform the Subcontract Work in the sequence indicated or the time 

allotted, said Subcontractor must notify Asturian within FIVE (5) CALENDAR DAYS after initial delivery of the Project 
Schedule or any subsequent postings of the Project Schedule at the Project job site. Otherwise, the Project Schedule shall 
be deemed accepted by all parties and becomes a requirement of the Subcontract. 

  
(F) If the Subcontractor wishes to make a claim for extension of the Subcontract Completion, it shall give Asturian written 

notice thereof within THREE (3) CALENDAR DAYS after both the occurrence of, and the conclusion of, the event giving 
rise to such claim for time, or within the time period required by the Prime Contract, whichever is shorter. These notices 
shall be given by the Subcontractor before proceeding to execute the work necessitating a request for extension of time, 
except in an emergency endangering life or property. No claim for an extension of the Subcontract Completion Date shall 
be valid unless so made, and any change in the Subcontract Completion Date resulting from such claim shall not be valid 
unless authorized by a written Change Order. 

  
(G) If the Subcontract Work is substantially delayed, accelerated, or disrupted without the fault or responsibility of the 

Subcontractor, then the time for the Subcontract Work shall be revised to the extent authorized by Asturian or the Prime 
Contract and the Subcontract Completion Date shall be revised accordingly. Asturian shall not be liable to the Subcontractor 
for any damages or additional compensation as a consequence of delay, acceleration or disruption caused by any person 
not a party to this Subcontract unless Asturian has first recovered the same on behalf of the Subcontractor from said person. 
Apart from recovery from said person, the Subcontractor’s sole and exclusive remedy for delay, acceleration or disruption 
shall be an extension in the time for performance of the Subcontract Work. 

  
(H) If, in the opinion of Asturian, the Subcontractor is behind schedule and is so notified by Asturian in writing, said 

Subcontractor will be required to furnish to Asturian a short interval schedule of its work showing location, number of laborers 
and crews required to get back on the Project Schedule. If the Subcontractor fails to maintain and meet the short interval 
schedule submitted to Asturian, Asturian reserves the right to take whatever steps are necessary to bring the work into 
compliance with the Project Schedule at the Subcontractor’s expense. The Subcontractor shall employ such means as 
overtime work, multiple work shifts, and additional equipment, without additional compensation and shall continue to do so 
until the progress of the work is, in the opinion of Asturian, in conformance with the Project Schedule. 

  
(I) If, in the opinion of Asturian, the Subcontractor fails to make sufficient progress accomplishing the Subcontract Work 

in the time required by the Subcontract Documents, Asturian may, after 48 hours from furnishing written notice to the 
Subcontractor of such failure to timely perform the work, supplement the Subcontractor’s work force and charge the cost of 
additional labor, equipment and materials to the Subcontractor. Should it become necessary for Asturian to employ counsel, 
or to take legal action to enforce the obligations of the Subcontractor, or should Asturian become involved in litigation arising 
out of or relating to any part of the Subcontract Work, the Subcontractor shall pay Asturian’s reasonable attorney’s fees, in 
addition to actual costs and damages. 
  
7.  LABOR DISPUTES 

Whenever an actual or potential labor dispute delays or threatens to delay the performance of the Subcontract 
Work, the Subcontractor shall immediately give notice thereof to Asturian. Such notice shall be confirmed in writing and 
shall contain all information relevant to the dispute. 
  
8.  PERMITS AND LICENSES 

The Subcontractor shall inform itself in detail of all permits, licensing and tax requirements pertaining to the 
Subcontract Work. Unless otherwise stated in the Subcontract, the Subcontractor shall secure and pay for all permits and 
governmental fees, taxes, licenses and inspections necessary for the proper execution and completion of the Subcontract 
Work. 
  
9.  WORKMANSHIP 

The Subcontractor shall at all times perform the Subcontract Work in a professional and workmanlike manner and 
in strict conformance with the terms of the Subcontract and the highest industry standards then prevailing for the 
performance of similar work. The Subcontractor shall employ proper, adequate and experienced supervision and only 
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properly trained and qualified craftsmen, and shall assign work in conformity with established craft classifications at the job 
site as determined by Asturian. The Subcontractor shall remove from the Project any supervision, craftsman or employee 
considered unsatisfactory by Asturian. All lower tier subcontractors of the Subcontractor must be approved by Asturian, 
which approval shall not in any way diminish the responsibility of the Subcontractor to comply with the terms of the 
Subcontract. The Subcontractor will cooperate and coordinate the Subcontract Work with all other trades and other 
subcontractors. 
  
10. PROPERTY AND PROPRIETARY INFORMATION 

(A) Any property furnished by Asturian or Owner shall remain the property of Asturian or the Owner, as applicable, and 
Subcontractor shall bear the risk of loss of and damage to such property, normal wear and tear excepted. Asturian and the 
Owner shall have the right to enter Subcontractor’s premises at all reasonable times to inspect such property and 
Subcontractor’s records with respect thereto. Said property shall be relinquished back to its owner at the scheduled time, 
or upon demand. 

  
(B) This Subcontract, as well as all information contained in documents, including drawings, specifications and 

schedules, received from Asturian in connection with the Subcontract, are confidential and the property of Asturian or the 
Owner, and such information shall not be transmitted, reproduced, used or disclosed by Subcontractor, except as necessary 
for the performance of the Subcontract Work, without prior written approval by Asturian. 
  
11. CHANGES 

(A) Asturian may direct the Subcontractor to perform changes to the Subcontract Work under the same terms and 
conditions as Asturian may be required to perform such work under the Changes Clause or any other provision of the Prime 
Contract. If any Change Order causes an increase or decrease in the cost of, or the time required for the Subcontract Work, 
an equitable adjustment to the Subcontract will be negotiated. Asturian shall not be liable for any damages as a 
consequence of delay, acceleration or disruption. Subcontractor’s exclusive remedy for delay, acceleration and disruption 
shall be an extension of the Subcontract Completion Date, unless such delay, acceleration or disruption damages are 
recovered from the Owner or other responsible person not a party to this Subcontract. Any claim by Subcontractor for any 
adjustment under this clause must be asserted in writing within TEN (10) CALENDAR DAYS of receipt of the Change Order. 
Nothing herein shall excuse Subcontractor from proceeding diligently with performance of the Subcontract Work, as 
changed by Asturian. 

  
(B) Subcontractor shall respond in writing to any Request for Proposal within the time set forth in the request, but no 

later than TEN (10) CALENDAR DAYS from the date of the request. Should the Subcontractor fail to respond within this 
time period, Asturian may submit an estimate to the Owner (on the Subcontractor’s behalf) for the Subcontractor’s total cost 
and time impact related to the proposed change. The extent to which the Subcontractor is entitled to relief for the change 
shall be no greater than that which the Contractor receives from the Owner on the Subcontractor’s behalf. 
  
12. NOTICE OF CLAIMS FOR ADDITIONAL COST 

If the Subcontractor wishes to make a claim for increase in the Subcontract Amount, it shall ensure that Asturian 
receives written notice thereof within TEN (10) CALENDAR DAYS after the occurrence of the event giving rise to such 
claim, or within the time period required by the Prime Contract, whichever is shorter. This written notice shall be given by 
the Subcontractor before proceeding to execute the work, except in an emergency endangering life or property. In the case 
of such an emergency, Subcontractor must provide written notice as soon as possible after endangerment passes. No claim 
for additional costs shall be valid unless so made, and any change in the Subcontract Amount resulting from such claim 
shall not be valid unless authorized by a written Change Order. 
  
13. ADJUSTMENTS IN SUBCONTRACT AMOUNT 

(A) If a Subcontract Change Order requires an adjustment in the Subcontract Amount, the adjustment shall be 
established by Asturian’s acceptance of an itemized lump sum; by unit prices agreed to by the parties; by costs determined 
in a manner acceptable to the parties with a mutually acceptable fixed or percentage fee; or by such other method as may 
otherwise be provided in the Subcontract Documents. 

  
(B) If the Subcontractor does not respond promptly or disputes the method of adjustment, the method and the 

adjustment shall be determined by Asturian on the basis of reasonable expenditures and savings of those performing the 
work attributable to the change, including, in the case of an increase in the Subcontract Amount, an allowance of ten percent 
(10%) for overhead and profit. The Subcontractor shall maintain for Asturian’s review and approval an appropriately itemized 
and substantiated account of labor costs (including fringe benefits), costs of materials, supplies and equipment, bond and 
insurance premiums, permit fees and taxes, and costs of additional supervision and field office personnel necessitated by 
the change. 
  
14. CLAIMS AND DISPUTES 
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(A) With respect to any dispute between the Subcontractor and Asturian for which the Owner is or may be liable, in 
whole or in part, the Subcontractor will prepare its claim and will present it to Asturian for submission to the Owner within a 
time sufficient for Asturian to submit it to the Owner as required by the Prime Contract. Asturian will cooperate with the 
Subcontractor in presenting such claim to the Owner and will pay to Subcontractor (subject to any applicable set-off) any 
amounts recovered for Subcontractor on such claim. The Subcontractor agrees that it will bear all costs, including attorney’s 
fees, necessary to pursue such a claim against the Owner, and that this remedy shall be the Subcontractor’s sole and 
exclusive remedy in lieu of any claim directly against Asturian or its bonding company regardless of the outcome of the 
claim. Any claims by the Subcontractor not made within ONE (1) YEAR from the date when the cause of action accrued 
shall be waived. 
  

(B) The Subcontractor agrees that all other disputes not included in subparagraph (A) above, shall be litigated in a court 
of competent jurisdiction in Virginia Beach, Virginia, unless otherwise required by the Prime Contract. The parties hereby 
expressly consent to the jurisdiction and venue of said courts. 

  
(C) At the sole discretion of Asturian, claims included in subparagraphs (A) or (B) above, may be arbitrated or decided 

by some other means of alternative dispute resolution. If Asturian determines that resolution of any dispute between the 
Subcontractor and Asturian shall be made in such a manner, litigation pursuant to subparagraph (B) above shall not be 
permitted. Further, Subcontractor agrees to participate in any arbitration or other form of alternative dispute resolution 
between Asturian and the Owner that in any way arises out of or relates to the Subcontract Work. If arbitration is the forum 
chosen by Asturian in its sole discretion, it shall be conducted in accordance with the Construction Industry Arbitration Rules 
of the American Arbitration Association currently in effect, unless the parties agree otherwise. Venue for all arbitration 
proceedings shall be in Virginia Beach, VA. 

  
(D) The parties agree that a decision by the Owner’s architect or engineer shall not be a condition precedent to litigation 

under subparagraph (B) or alternative dispute resolution under subparagraph (C) above. Subcontractor shall proceed 
diligently with the Subcontract Work pending resolution of any dispute. Any claims by the Subcontractor not made within 
ONE (1) YEAR from the date when the cause of action accrued shall be waived. 

  
(E) Asturian shall be entitled to an award of attorney’s fees with respect to any issue upon which it is the prevailing party 

in any litigation or arbitration related in any way to the Project in which Subcontractor is an opposing party. 
  
15. INCONSISTENCIES, OMISSIONS AND SUBMITTALS 

(A) Should inconsistencies or omissions appear in the Subcontract Documents, it shall be the duty of the Subcontractor 
to notify Asturian in writing within THREE (3) WORKING DAYS of the discovery by the Subcontractor. Upon receipt of such 
notice, Asturian shall instruct the Subcontractor as to the measures to be taken and the Subcontractor shall comply with 
Asturian’s instructions. 

  
(B) The Subcontractor shall ensure that its shop drawings, samples and other submittals strictly conform to the 

Subcontract Documents. Subcontractor shall provide ALL submittals, including, but not limited to product samples and shop 
drawings, to Asturian within FOURTEEN (14) CALENDAR DAYS OF RECEIPT OF THIS SUBCONTRACT, or such earlier 
time required by Asturian to meet the Project Schedule. Submittals shall be provided in the quantity required by Asturian. 
The approval of any Subcontractor submittal shall not be deemed to authorize deviations, substitutions or changes in the 
requirements of the Subcontract Documents unless express written approval is obtained from Asturian authorizing such 
deviation, substitution or change. 

  
(C) Immediately upon award of the Subcontract, Subcontractor shall furnish to Asturian in writing the names of persons 

or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed for each 
principal portion of the Subcontract Work. Such submission shall be on the List of Second–Tier Subcontractors and 
Suppliers form attached hereto as Exhibit I and the Subcontractor Information Sheet form attached hereto as Exhibit H. 
Asturian will reply to the Subcontractor in writing stating whether it has reasonable objection to any such proposed person 
or entity. Subcontractor shall not contract with a proposed person or entity to which Asturian has made reasonable and 
timely objection. If Asturian has reasonable objection to a person or entity proposed by the Subcontractor, the Subcontractor 
shall propose another to whom Asturian has no reasonable objection. 

  
(D) Prior to the commencement of the Subcontract Work, Subcontractor shall examine the existing conditions of the 

jobsite, including, but not limited to adjacent in-place work. If Subcontractor concludes that existing jobsite conditions are 
unacceptable or will hinder Subcontractor’s ability to perform the Subcontract Work, it must immediately notify Asturian in 
writing of the examination. If notice is not properly made, Subcontractor waives any and all claims it may have arising out 
of or related to existing jobsite conditions. 
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16. INSPECTIONS AND TESTING 
The Subcontractor shall schedule all required tests, approvals and inspections of the Subcontract Work at 

appropriate times so as not to delay the progress of the Subcontract Work. The Subcontractor shall give proper written 
notice to all required parties of such tests, approvals and inspections. The Subcontractor shall bear all expenses associated 
with tests, inspections and approvals required of the Subcontractor by the Subcontract Documents which, unless otherwise 
agreed to, shall be conducted by an independent testing laboratory or entity approved by Asturian and Owner. Required 
certificates of testing, approval or inspection shall, unless otherwise required by the Subcontract Documents, be secured 
by the Subcontractor and promptly delivered to Asturian. 
  
17. WARRANTIES 

The Subcontractor shall give the warranties called for in the Prime Contract for the time periods designated therein. 
In addition, Subcontractor warrants that all Subcontract Work shall: (a) be free from faults and defects in workmanship and 
materials, (b) be new and of specified commercial quality, (c) be suitable for the purpose intended, (d) be of merchantable 
quality, (e) if of Subcontractor’s design, meet all performance requirements and be free from defects in design; and (f) 
conform to the requirements of the Subcontract. Subcontract Work not conforming to these requirements, including 
substitutions not properly approved and authorized, may be considered defective. All warranties shall run for the time 
required by the Prime Contract or ONE (1) YEAR from the final acceptance of the completed Project by the Owner, 
whichever is longer. All guarantees and warranties, expressed or implied, shall inure to the benefit of Asturian. Any extended 
warranty in excess of one year shall be for the direct benefit of the Owner. Furthermore, Asturian shall not be deemed to 
have accepted any Subcontract Work until the Owner has finally accepted it. Asturian may at any time during the warranty 
period require the Subcontractor to remedy by repair, correction, or replacement, without cost to Asturian, any of the 
Subcontract Work that fails to comply with the Subcontract, including the foregoing warranties, regardless of the cause. 
Subcontractor shall also repair, correct or replace any other work that is damaged or otherwise affected by Subcontractor’s 
defective, faulty or non-conforming work, and shall be liable for any consequential damages caused thereby. 
Notwithstanding anything to the contrary herein, Manufacturers’ disclaimers and limitations on warranties do not relieve 
Subcontractor of obligations under the Subcontract Documents or authorities having jurisdiction. 
  
18. DAMAGES AND CORRECTION OF SUBCONTRACT WORK 

The Subcontractor shall be liable to Asturian for any damages, actual or liquidated, which Asturian may sustain as 
a result of failure or delay by the Subcontractor in the performance of the Subcontract Work as scheduled. If any Subcontract 
Work proves defective or deficient, such defects or deficiencies shall, as required by Asturian, be corrected and repaired by 
the Subcontractor at the Subcontractor’s expense to the satisfaction of Asturian. If the Subcontractor’s correction or repair 
of Subcontract Work destroys or damages completed or partially completed work of the Owner, Asturian or any other 
contractor or subcontractor, the Subcontractor shall be responsible for the cost of correcting such destroyed or damaged 
construction. If, after 48 hours from receipt of written notice to correct defective or deficient work, the Subcontractor fails to 
proceed promptly with any such repairs or corrections as directed by Asturian, or Asturian determines that the Subcontractor 
has failed to demonstrate that the Subcontractor is capable of making satisfactory repairs or corrections, such repairs and 
corrections may be accomplished by Asturian at the Subcontractor’s expense. Should it become necessary for Asturian to 
employ counsel or to take legal action to enforce the obligation of the Subcontractor, or should Asturian become involved 
in litigation arising out of or relating to any part of the Subcontract Work, the Subcontractor shall pay Asturian reasonable 
attorney’s fees in addition to actual costs and damages. 
  
19. INSURANCE 

(A) The Subcontractor agrees that it will carry, at its sole expense, insurance in accordance with the Standard Insurance 
Requirements set forth in Exhibit J attached hereto, as well as any and all insurance coverages required by the Prime 
Contract or applicable law if not specifically delineated. Regardless of the statutory or regulatory ability of an owner, partner, 
or employee to opt out of the workers’ compensation coverage, all persons performing work under the Subcontract, whether 
at the Project site or not, shall be covered by workers’ compensation insurance coverage within the minimum limits set forth 
in Exhibit J. 

  
(B) Prior to the commencement of the Subcontract Work, the Subcontractor shall furnish Asturian original certificates, 

in a form acceptable to Asturian, of the required insurance, and upon request by Asturian an actual copy of the policy or 
policies with all endorsements. The policies evidencing required insurance shall contain an endorsement to the effect that 
cancellation or any material change in the policies adversely affecting the interests of the Owner or Asturian in such 
insurance shall not be effective for such period as may be prescribed by the laws of the place in which the Project is 
performed, and in no event less than THIRTY (30) CALENDAR DAYS after written notice thereof to Asturian. 

  
(C) The Subcontractor shall provide waivers of subrogation in accordance with the insurance requirements set forth in 

Exhibit J. 
  
(D) The Subcontractor agrees to insert the substance of this paragraph, including Exhibit J, in all subcontracts and 

purchase orders it enters into for performance of the Subcontract Work. 
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(E) Asturian shall have the right at its sole discretion, but not the obligation, to purchase such insurance as required by 

this clause, and to withhold payment to the Subcontractor or otherwise obtain payment from the Subcontractor for such 
sums necessary to purchase the insurance. 
  
20. LIABILITY AND INDEMNIFICATION 

(A) Subcontractor shall to the fullest extent permitted by law indemnify, defend and hold harmless Asturian, its officers, 
agents, employees, and indemnities from and against any and all claims, notices, orders, losses, suits, damages (including 
consequential or punitive damages) legal and otherwise, and liabilities incurred by or asserted against Asturian which in 
any way arise out of or are related to (1) defective Subcontract Work, (2) Subcontract Work which does not conform to the 
Subcontract requirements, (3) any inaccuracy of information or violation of any certification provided by Subcontractor, (4) 
Subcontractor’s failure to comply with the Subcontract, or (5) any death, personal injury, damage or loss to property 
occasioned wholly or in part by any act or omission of Subcontractor, its agents, employees, or subcontractors, arising out 
of or related to the Subcontract Work. The obligations of Subcontractor under this provision shall apply to all matters except 
those solely caused by or resulting from the negligence or the malicious acts or malicious omissions of Contractor. 
Subcontractor shall promptly advise Contractor in writing of any action, administrative or legal proceeding or investigation 
as to which this indemnification may apply, and Subcontractor, at Subcontractor’s expense, shall assume on behalf of 
Contractor and conduct with due diligence and in good faith the defense thereof with counsel satisfactory to Contractor; 
provided, further, that if the defendants in any such action include both Contractor and Subcontractor and Contractor shall 
have reasonably concluded that there may be legal defenses available to it which are different from or additional to, or 
inconsistent with, those available to Subcontractor, Contractor shall have the right to select separate counsel to participate 
in the defense of such action on its own behalf at Subcontractor’s expense. In the event of a failure by Subcontractor to fully 
perform in accordance with this indemnification paragraph, Contractor, at its option and without relieving Subcontractor of 
its obligations hereunder, may so perform, but all costs and expenses so incurred by Contractor in that event shall be 
reimbursed by Subcontractor to Contractor, together with interest on the same from the date any such expense was paid 
by Contractor until reimbursed by Subcontractor, at the rate of eighteen percent (18%) per annum. SUBCONTRACTOR 
AGREES THAT TEN DOLLARS OF THE SUBCONTRACT AMOUNT IS PAID IN CONSIDERATION OF THIS INDEMNITY 
PROVISION. 

  
(B) The Subcontractor shall be solely responsible for all materials, equipment and work until Asturian and the Owner 

finally accept the Project. 
  
21. BONDS 

If indicated on Page 1 of this Subcontract Agreement, the Subcontractor agrees that it shall provide a Performance 
Bond equal to one hundred percent (100%) of the Subcontract Amount and a Labor and Material Payment Bond equal to 
one hundred percent (100%) percent of the Subcontract Amount, in favor of Asturian, on standard industry-accepted bond 
forms as security for faithful performance of the work and payment of all labor and material used in the prosecution of the 
Subcontract Work. The surety on such bonds shall be duly authorized to do business in the location where the Project is 
located and shall be subject to approval by Asturian. 
  
22. LIENS 

Subcontractor shall defend, indemnify and hold harmless Contractor and Owner from the operation and effect of 
any lien or encumbrance arising out of or relating to the performance of this Subcontract and shall turn over the Subcontract 
Work to the Contractor free of all such liens or encumbrances. If any such lien or encumbrance is claimed, Subcontractor 
shall forthwith discharge same; provided however, if such lien or encumbrance be contested in good faith by Subcontractor, 
Subcontractor shall notify Contractor, and Contractor shall have the right upon 48 hours’ notice to require that Subcontractor 
furnish a suitable bond, escrow or other reasonable assurance of payment in the event of an adverse court decision. 
  
23. TERMINATION AND DEFAULT 

(A) This Subcontract may be terminated by Asturian, in whole or in part, (1) whenever Subcontractor defaults in its 
performance of the Subcontract, in any manner, and fails to remedy such default within 48 hours after receipt by 
Subcontractor of a notice specifying the default, or (2) whenever for any reason Asturian determines that such termination 
is for its convenience. Any termination shall be effective by delivering by email, U.S. mail or hand-delivery to Subcontractor 
a Notice of Termination, and Subcontractor shall comply with all reasonable requirements set forth in such notice. 

  
(B) If as a result of a default by Subcontractor, Asturian shall incur damages, or become obligated to pay damages or 

shall otherwise incur additional expenses, including costs of delay, acceleration or disruption, Subcontractor agrees to pay 
to Asturian as actual damages, and not as a penalty, all damages (including liquidated damages) or expenses (including 
but not limited to, reasonable attorney’s fees) so incurred by Asturian plus interest. In the event of default by Subcontractor, 
Asturian has the right to take possession of all materials, appliances, fixtures, plant equipment, tools, construction equipment 
and machinery at the Project site for the purpose of facilitating completion of the Subcontract Work. Contractor may employ 
any other person or persons (including Contractor’s employees) to finish the Subcontract Work, and to provide the materials 
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therefore; and in case of such discontinuance of the employment of the Subcontractor, the Subcontractor shall not be 
entitled to receive any further payment under this Subcontract until the Project is wholly finished and accepted by the Owner. 

  
(C) If Asturian effects a termination on the basis of a default by Subcontractor, and it is thereafter determined that 

Subcontractor was not in default, such termination shall then be deemed to have been effected for the convenience of 
Asturian, and the extent of Asturian’s liability shall be governed by subparagraph D, below. 

  
(D) If the Subcontract is terminated for convenience, Subcontractor shall only be entitled to receive as payment the 

difference between an amount equal to the proportion of the Subcontract Amount, representing the percent of the 
Subcontract Work completed by Subcontractor and finally accepted, and the total of all amounts previously paid to 
Subcontractor, or in the event of a termination initiated by the Owner, the amount due the Subcontractor as determined by 
the Owner. Contractor’s receipt of payment from the Owner shall be a condition precedent to Contractor’s obligation to pay 
Subcontractor. In no event will Subcontractor be entitled to lost profits or consequential damages. Upon receipt of notice of 
termination for convenience, Subcontractor shall: 1) immediately cease operations as directed by Contractor in the notice; 
2) take actions necessary, or that Contractor may direct, for the protection and preservation of the Subcontract Work and 
the Project in general; and 3) except for Subcontract Work directed to be performed prior to the effective date of termination, 
terminate all existing sub-subcontracts and purchase orders and enter into no further sub-subcontracts and purchase orders. 
  
24. COMPLIANCE WITH LAW 

(A) Subcontractor shall comply with all federal, state and local laws, regulations, ordinances, orders, notices, actions, 
policies or common laws, including but not limited to, those concerning the proper handling, transportation, treatment, 
removal or storage of hazardous wastes, (29 U.S.C. §§201-219) and the Occupational Safety and Health Act of 1970 
(“OSHA”), all as amended, and including any regulations or standards issued thereunder. 
  
25. FACILITY, INSTALLATION AND SECURITY REQUIREMENTS 

Subcontractor shall comply with all procedures specific to the Facility or Installation where the Project is located. It 
is the Subcontractor’s responsibility to ensure that its employees and/or second-tier subcontractors and suppliers plan for 
and timely satisfy any and all badging and/or facility access requirements for the Project location. In the event the 
Subcontractor is unable to timely provide adequate labor, material, equipment, tools or other items due to its failure, or the 
failure of its second-tier subcontractors and suppliers, to comply with badging and/or facility access requirements, then 
Asturian may take any and all actions necessary to prosecute the Subcontract Work as set forth in paragraphs 6 and 23. 
  
26. WORK RULES, DAILY REPORTS, AND SAFETY 

(A) Subcontractor shall comply with all Asturian Project Policies and Procedures as set forth in Exhibit C attached 
hereto. The Subcontractor shall at all times keep the work site free from accumulation of waste materials or rubbish caused 
by Subcontractor. Upon completion of the Subcontract Work, the Subcontractor shall remove from and about the work site 
all of its rubbish, surplus materials, tools, equipment, scaffolding, and other items, and shall leave the site in a clean and 
orderly condition satisfactory to Asturian and the Owner. Should the Subcontractor fail to comply with any or all of the 
requirements hereunder, upon 24 hours’ notice, Asturian will perform the necessary clean up at the sole expense of the 
Subcontractor. 

  
(B) The Subcontractor shall complete, in a timely manner, a Subcontractor Daily Reports form. 
  
(C) Subcontractor shall take all reasonable safety precautions with respect to the performance of the Subcontract Work, 

shall comply with all safety regulations initiated by Asturian or the Owner, and with all applicable laws, ordinances, rules, 
regulations and lawful orders of any public authority for the safety of persons or property. The Subcontractor shall hold 
Asturian harmless for any violation by the Subcontractor’s workers, employees, agents or lower tier subcontractors of any 
law or regulation, and shall reimburse Asturian for any fines, damages, or expenses of any kind incurred by reason of the 
Subcontractor’s failure or the failure of its lower tier subcontractors to comply with such law or regulation. 
  
27. EQUAL OPPORTUNITY STATEMENT 

(A) The Subcontractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, age, disability, gender, national origin, sexual orientation or gender identity. If the Project is for the federal 
government, the Subcontractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, age, religion, sex, disability, gender, sexual orientation, 
gender identity, veteran status or national origin. Such action shall include, but not be limited to the following: Employment, 
upgrading, demotion, or transfer, recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The Subcontractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices setting forth the provisions of this nondiscrimination and 
affirmative action clause. 
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(B) The Subcontractor shall send to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, a notice advising the labor union or workers’ representative of the 
Subcontractor’s commitments under section 202 of Executive Order 11246 of September 24, 1965, and shall post copies 
of the notice in conspicuous places available to employees and applicants for employment. 

  
(D) The Subcontractor shall comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 

rules, regulations, and relevant orders of the Secretary of Labor. 
  
(E) The Subcontractor shall furnish all information and reports required by Executive Order 11246 of September 24, 

1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his 
books, records, and accounts by Asturian, the Owner or the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders. 

  
(F) In the event of the Subcontractor’s noncompliance with the nondiscrimination clauses of the Subcontract or with any 

of such rules, regulations, or orders, the Subcontract may be cancelled, terminated or suspended in whole or in part and 
the Subcontractor may be declared ineligible for further government contract work in accordance with procedures authorized 
in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order 11246 of September 24, 1965, or by rules, regulation, or order of the Secretary of Labor, or as 
otherwise provided by law. 

  
(G) The provisions of Section 202 of Executive Order #11246, the provisions of the “Equal Opportunity Clause” in 38 

U.S.C. 2012, the Vietnam Era Veterans Readjustment Act of 1974, and the provisions of the “Equal Opportunity Clause” 
Section 503 of the Rehabilitation Act of 1973 are expressly incorporated herein by reference and shall be applicable to this 
purchase order, contract, lease, subcontract, or government bills of lading unless exempted under the rules, regulation, or 
orders of the Secretary of Labor. 
  
28. ASSIGNMENTS AND SUBCONTRACTORS 

Neither this Subcontract, nor any rights hereunder, shall be assignable or otherwise transferable by Subcontractor 
without the prior written consent of Asturian. Any assignment or transfer without such written consent is void. Subcontractor 
shall not subcontract all or any portion of the Subcontract Work without the prior written consent of Asturian. Such written 
consent shall not in any way diminish the responsibility of Subcontractor to comply with this Subcontract. Furthermore, 
Subcontractor shall include the terms of the Subcontract, including government regulations and clauses, into any sub-
subcontract or purchase order. In the event of the default or termination of the Subcontractor by Asturian, Subcontractor 
agrees that Asturian shall have the right but not the obligation to an assignment of subcontracts and purchase orders related 
to the Subcontract Work of Subcontractor, and Subcontractor shall make such assignments at the request of Asturian. 
  
29. GENERAL PROVISIONS 

(A) All headings are for convenience and shall not affect the interpretation of the Subcontract; (B) In the event that 
any provision of the Subcontract conflicts with law or regulation, such conflict shall not affect other provisions of this 
Subcontract which can be given effect without the conflicting provision; (C) The failure of Asturian to insist on performance 
of any provision of the Subcontractor shall not be construed as a waiver of that provision in any later instance; (D) This 
Subcontract contains the entire agreement between the parties hereto, and may not be changed, altered, modified, limited 
or extended, unless such agreement be expressed in writing and signed by the parties; (E) The person executing this 
Subcontract on behalf of Subcontractor warrants his or her authority to bind Subcontractor to the Subcontract, and 
Subcontractor shall provide evidence of such authority upon request by Asturian; (F) The remedies of Subcontractor herein 
are cumulative and are in addition to any other remedies provided by law; (G) This Subcontract shall be governed and 
construed in accordance with the laws of the Commonwealth of Virginia without regard to its choice of law rules. 
  
30. NOTICES 

All notices to Asturian shall be sufficient if in writing and (A) personally delivered to a corporate officer (B) sent by 
certified mail, return receipt requested and postage prepaid to Asturian at 760 Lynnhaven Parkway, Suite 200, Virginia 
Beach, VA 23452, or (C) sent via electronic mail to Drew Quiroz at drew@asturiangroup.com, receipt acknowledged and 
return receipt required. 

mailto:drew@asturiangroup.com
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Wherefore, the parties have placed their hands and seals. 
  
  

Project Title: PROJECT NAME 
Prime Contract #: CONTRACT NUMBER 

Asturian Project #: 19XXX 
  
Asturian Group, Inc.    
      
(Signature of Authorized Representative)   (Signature of Authorized Representative) 
      
      
(Printed Name and Title of Authorized Representative)   (Printed Name and Title of Authorized Representative) 
      
Date: ____________________   Date: ____________________ 
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Subcontractor Scope of Work 
Exhibit A 

  
Project Title: PROJECT NAME 

Prime Contract #: CONTRACT NUMBER 
Asturian Project #: 19XXX 

  
  
  
Subcontractor shall perform all work as outlined in this Subcontract Agreement in strict accordance 
with the contract documents including, without limitation, the following: 
  
A. Description: Asturian Group, Inc. (Asturian) expects a Fully Usable, Acceptable and Functional Final Product, 

Complete and in accordance with all Contract Drawings, Documents, Specifications, Project 
Solicitation, References, Project Schedule, Amendments and as directed by Asturian. Subcontractor 
shall provide all Materials, Tools, Equipment, Labor, Supervision, Reports, Studies, Tests, Quality 
Control, Permits, Taxes, Freight, Licensing, Engineering, and Insurance to Provide and Coordinate 
and Ensure the Fabrication and Delivery and Installation and Performance, in full, of the FEATURE 
OF WORK portions of the project in accordance with CONTRACT NAME, OWNER NAME  (Owner) 
and Asturian Group, Inc. (the Contractor) for DELIVERY METHOD, CONTRACT TITLE  located 
CONTRACT LOCATION. Subcontracted Scope of Work shall include, but not limited to, the following 
Specification Sections and References:  
  
SPECIFICATION SECTIONS AND DIVISIONS: 
Any and all General Conditions, Supplementary Conditions, Special Conditions, and Clauses, 
References and Division 01 requirements are applicable to this scope of work. 
  
SECTION 00 00 00                             SECTION NAME – (COMPLETE OR AS IT PERTAINS TO 
THIS SCOPE OF WORK OR NONE PROVIDED) 
  
The above specification sections shall include interrelated specification references as applicable to 
the scope of work. 
  
The CONTRACT DOCUMENTS include the following: 
 

1. Solicitation (SOLICITATION NUMBER). 
2. Prime Contract (CONTRACT NUMBER) redacted. 
3. Specifications dated (LONG FORM DATE OR NONE PROVIDED). 
4. Drawings dated (LONG FORM DATE OR NONE PROVIDED). 
5. Amendment(s) as applicable, reference Exhibit B. 
6. Baseline Schedule dated (LONG FORM DATE). 
7. Wage Scale (DECISION NUMBER & DATE). 

 

    
B. Inclusions: Items mentioned in these clarifications are listed for the purpose of describing basic specific contents 

and shall not be construed as relieving the Subcontractor from executing any work described 
throughout the contract specifications or indicated on the contract drawings because of its omission in 
the below items. 
 

1. The work to be constructed and installed by the subcontractor is described, but not necessarily 
limited to, the following: 

 

1. Job Specific Item 
 

2. Asturian utilizes Procore which is a web-based project management software. Subcontractor is 
required to utilize the software for all project specific communication including, email, submittals, 
RFI's, Pay Applications, Proposals, and other document downloads and distributions. There is 
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no cost to the Subcontractor associated with the use of Procore. However, Subcontractor shall 
be responsible to pay for and maintain the required internet access for the duration of the 
project. 

3. All RFI’S, submittals, or correspondence shall go through Asturian. Direct contact by the 
Subcontractor to the Architect, Engineer, or Owner is not allowed without prior authorization by 
Asturian. 

4. The Asturian Project Manager and Corporate Officers are the only persons authorized to 
approve and direct additional work and other changes to this subcontract. 

5. Provide completion of punch list work within (5) days from Substantial Completion. Work in 
occupied space will be performed at the approval of the Owner. 

6. Subcontractor/Vendor shall be responsible for all equipment storage, on site and/or off site, 
which may be required because of the construction schedule and/or Asturian changes to the 
construction schedule. 

7. Subcontractor shall be available and diligently perform the work of this Subcontract as it 
becomes available. 

8. Subcontractor/ Vendor’s bid price shall anticipate and include multiple deliveries and/or 
mobilizations at no additional cost to Owner or Asturian. 

9. Provide copy of order, confirmation, and projected delivery dates for all materials to be used on 
this project with a lead time greater than (30) days. 

10. Provide written notification of any required release dates for materials, rough openings, or 
submittal approval if required for timely delivery of any portion of this scope of work.  This 
notification is to be provided within (10) days of Notice to Proceed with this Subcontract 
Agreement.  Failure to provide this notification will result in all costs for delay being assessed to 
you for late delivery of this project. 

11. Phasing as required by Asturian and contract documents. 
12. Dewatering as required for the performance of work included in this Subcontract Agreement 

performed in a manner to not affect contemporaneous or subsequent activities. 
13. Secure work areas during inclement weather.  Tie down all items that may become airborne and 

do not leave ditches, trenches, etc. open and exposed to the effects of weather.  Backfill prior to 
inclement weather. 

 

    
C. Exclusions: 

 

1. Job Specific Item 
 

  
The foregoing description includes, but is not limited to, Work to be performed under the Subcontract 
Agreement, without limitation or exclusion except as specifically noted, this description shall not be 
construed as relieving the Subcontractor/ Vendor from executing any work described throughout the 
Specifications, indicated on the Drawings, required by Building Code, or any state or local jurisdiction 
because of its detailed omission. This Subcontract Agreement voids and supersedes all other 
agreements and proposals by the Subcontractor. All proposals and communications in association 
with this scope of work, which conflict with the above description of the Work, are specifically rejected 
or withdrawn. 
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Documents List 
Exhibit B 

  
Project Title: PROJECT NAME 

Prime Contract #: CONTRACT NUMBER 
Asturian Project #: 19XXX 

  
  
A. Owner/Contractor Agreement: between OWNER  and Asturian Group, Inc. 
  
B. General Contractor's Instruction to Bidders: (LIST) 
  
C. Amendments: (LIST) 
  
D. Specifications: (LIST) 
  
E. Drawings: (LIST) 
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Project Policies and Procedures 
Exhibit C 

 
 Project Title: PROJECT NAME 

Prime Contract #: CONTRACT NUMBER 
Asturian Project #: 19XXX 

  
1. Subcontractor shall submit for approval by the Architect and/or Owner at least  As required. copies of product data,  As 

required. copies of shop drawings (including one reproducible) and  As required. samples as required by the contract documents. 
Subcontractor shall thoroughly review all such submittals and stamp them to certify that the proposed work conforms to the requirements 
of contract documents. Subcontractor shall provide with each submittal a completed cover sheet. The quantity of submittals listed above 
allows for the return of one (1) set to the Subcontractor. If additional return copies of submittals are desired, the original number of 
submittals should be increased commensurately. Submittals must be submitted in the time frame outlined in the project specifications, 
but in no case later than Fourteen (14) days from the date of this Subcontract Agreement. 

  
2. Subcontractor Project Manager and Superintendent must attend all weekly jobsite Subcontractor Meetings and Monthly 

Progress Meetings. Failure to attend these meetings may result in withholding of progress payments. 
  
3. A Subcontractor Daily Report form must be submitted in writing to Asturian Group, Inc.’s Project Superintendent NO LATER 

THAN 9:00 A.M. THE FOLLOWING DAY. Subcontractor must submit a complete report for each day worked on the Project site in order 
to receive a progress payment for that month. 

  
4. Subcontractor’s work shall be performed utilizing a six-day work week, Monday through Saturday, except as may be otherwise 

required by the Subcontract Documents or adjusted by Asturian Group, Inc. Subcontractor shall not utilize a four-day workweek. 
Subcontractor shall work Saturdays following “adverse weather days,” when its forces could not perform a full day’s work due to inclement 
weather. 

  
5. Subcontractor and all its Sub-subcontractors, agents and employees shall act in a professional manner at all times while 

working on this project. The use of foul language, lewd or lascivious comments and/or any form of harassment directed toward any 
personnel on this project or towards any person in the surrounding areas is STRICTLY PROHIBITED. Asturian Group, Inc. will strictly 
enforce this NO TOLERANCE policy and reserves the right to remove violators from the jobsite. 

  
6. Eating, drinking, tobacco smoking and chewing may be prohibited in certain areas designated by the Owner or Asturian Group, 

Inc. Prohibitions of these activities shall be at Asturian Group, Inc.’s sole discretion and may be imposed at any time without prior notice. 
  
7. All personnel on site will be required to wear hardhats, reflective vest, safety shoes, and safety glasses at all times. Ensure 

that all subcontractor, material and equipment supplier employees, while on site, employ this safety regulation. 
  
8. Subcontractor is responsible for cleanup of existing streets and repairing damage to existing property caused by the 

Subcontractor. 
  
9. Subcontractor shall provide all traffic control necessary when its work impedes pedestrian and vehicular traffic both inside 

and outside the jobsite boundaries. Further, Subcontractor shall obtain any permits required by the local municipality to work in public 
streets and right-of-ways. 

  
10. Subcontractor signs shall not be posted without the written approval of Asturian Group, Inc. 
  
11. Subcontractor shall dispose of all debris generated from the performance of this subcontract on a daily basis, including all 

lunch and coffee break waste, in order to maintain a safe, clean, neat, and orderly jobsite. If after a 24 hour written notice, in the opinion 
of the Owner, Architect, or Asturian Group, Inc., proper housekeeping is not maintained, clean-up will be performed by Asturian Group, 
Inc. at the Subcontractor’s expense. Subcontractor may deposit all light trash generated from the performance of this contract in the 
dumpster provided by Asturian Group, Inc., and will dispose of heavy, bulky trash such as form waste, concrete, dunnage, drywall, 
masonry and equipment packing debris off-site, unless otherwise specified in Exhibit A. 

  
12. There is no on-site parking available. Subcontractor is responsible for parking. 
  
13. All material and equipment shall be delivered to the site as needed, when needed. All deliveries must be scheduled with 

Asturian Group, Inc.’s superintendent at least 48 hours in advance. Deliveries may be required during off-hours. Subcontractor shall 
provide all labor necessary to handle and redistribute any materials it delivers to the site before it is required for installation, until such 
time as they have been installed. 

  
14. Subcontractor’s superintendent and sub-subcontractor’s superintendent shall be equipped with a cell phone at all times 

enabling constant communication with Asturian Group, Inc. 
  
15. The mechanical subcontractor shall prepare ductwork fabrication drawings for review and coordination with the architect and 

other design consultants, the electrical, plumbing, sprinkler and other relative subcontractors. Drawings shall be in sufficient detail to 
show overall ductwork dimensions, clearances, and relative locations of work in allotted spaces. Ductwork routing and sectional elevations 
shall be provided for congested areas. The mechanical subcontractor will disseminate the ductwork drawings and will direct and expedite 
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review by the various trades. Each trade shall indicate where conflicts or clearance problems exist for their work and subsequently seek 
resolution from the Architect/Engineer via Asturian Group, Inc. Final coordinated drawings shall be produced by the mechanical 
subcontractor, who shall obtain approval for any changes to duct or pipe sizes and significant changes in routing. Electrical, sprinkler, 
and other relative subcontractors are required to participate in and cooperate fully with the coordination process. 

  
16. Electrical subcontractor shall furnish, install, maintain, and remove temporary lighting for the entire construction area in 

accordance with current OSHA and state and/or municipal requirements, whichever is more stringent. Subcontractors requiring additional 
lighting shall be responsible for providing any additional light required to perform their work in accordance with the contract documents. 

  
17.  Subcontractors shall be responsible for providing their own  power sources. 
  
18. Throughout the performance of its work, Subcontractor shall be responsible for providing Asturian Group, Inc. with accurate, 

as-built information relating to Subcontractor’s own work. Asturian Group, Inc. shall maintain (with input from subcontractors) the 
architectural, structural, and civil drawings (and specifications) at the jobsite. The electrical, plumbing and mechanical documents shall 
be maintained by those subcontractors who are respectively responsible for those portions of the work. The Subcontractor shall submit 
as-built drawings, operation and maintenance manuals, attic stock and all other contract closeout requirements at least four (4) weeks 
prior to substantial completion. 

  
19. To minimize conflicts and interference with the Owner’s on-going operations, certain requirements, limits, and restrictions 

will be enforced. The issues of concern include parking, access, entrances, vertical transportation, utility tie-ins, sanitary and food service 
facilities, storage, deliveries, and behavior. Cooperation with the Owner and Asturian Group, Inc. on these issues is mandatory. Asturian 
Group, Inc.’s superintendent will be the coordinator for the Subcontractor in all these matters. 

  
20. In accordance with the provisions of the Federal OSHA Hazard Communication Standard 29CFR-1926.59, Vendor must 

submit a “Material Safety Data Sheet” for any product(s) which will be delivered to the jobsite or used on the jobsite. The MSDS must be 
received by Asturian Group, Inc. prior to the delivery of the product(s) to the jobsite. Further, the Vendor shall strictly comply and require 
the same strict compliance by its employees, subcontractors and suppliers with all federal, state, and local laws, rules, ordinances and/or 
regulations governing the acquisition, possession, storage and disposal of hazardous materials of any nature utilized, produced or that 
are a by-product of the performance of this Agreement, and shall hold Asturian Group, Inc. and the Owner harmless from any and all 
associated costs and claims related to their use. 

  
21. Asturian Group, Inc. shall establish principal axis lines of the building and benchmarks. The Subcontractor shall be 

responsible for all layout required to complete their work. The Subcontractor shall exercise prudence so that the actual final conditions 
and details shall result in alignment of finish surfaces. 

  
22. In the event that the scope of the Subcontract Work includes installation of materials or equipment furnished by others, it 

shall be the responsibility of the Subcontractor to exercise proper care in receiving, handling, storing and installing such items, unless 
otherwise provided in the Subcontract Documents. The Subcontractor shall examine the items provided and report to Asturian Group, 
Inc. in writing any items it may discover that do not conform to requirements of the Subcontract Documents. The Subcontractor shall not 
proceed to install nonconforming items without further instructions from Asturian Group, Inc. Loss or damage due to acts or omissions of 
the Subcontractor shall be deducted from any amounts due or to become due the Subcontractor. 

  
23. E-Verify: Per FAR 52.222-54, Employment Eligibility Verification (OCT 2015) 

(a) Definitions: As used in this clause— 
Commercially available off-the-shelf (COTS) item— 

(1) Means any item of supply that is— 
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101); 
(ii) Sold in substantial quantities in the commercial marketplace; and 
(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial marketplace; 
and 

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 1702), such as agricultural 
products and petroleum products. Per 46 CFR 525.I(c) (2), “bulk cargo” means cargo that is loaded and carried in bulk onboard ship 
without mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded into intermodal equipment, 
except LASH or Seabee barges, is subject to mark and count and, therefore, ceases to be bulk cargo. 
Employee assigned to the contract means an employee who was hired after November 6, 1986, who is directly performing work, in the 
United States, under a contract that is required to include the clause prescribed at 22.1803. An employee is not considered to be directly 
performing work under a contract if the employee— 

(1) Normally performs support work, such as indirect or overhead functions; and 
(2) Does not perform any substantial duties applicable to the contract. 

Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services for performance of 
a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes and modifications to purchase orders. 
Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime Contractor or another 
subcontractor. 
United States, as defined in 8 U.S.C. 1101(a) (38), means the 50 States, the District of Columbia, Puerto Rico, Guam, and the U.S. Virgin 
Islands. 
(b) Enrollment and verification requirements. 

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall— 
(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award; 
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(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use E-Verify to initiate 
verification of employment eligibility of all new hires of the Contractor, who are working in the United States, whether or not 
assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3) of this section); and 
(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification within 90 
calendar days after date of enrollment or within 30 calendar days of the employee’s assignment to the contract, whichever 
date is later (but see paragraph (b)(4) of this section). 

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall use E-Verify 
to initiate verification of employment eligibility of— 

(i) All new employees. (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new hires of the 
Contractor, who are working in the United States, whether or not assigned to the contract, within 3 business days after the 
date of hire (but see paragraph (b)(3) of this section); or (B) Enrolled less than 90 calendar days. Within 90 calendar days 
after enrollment as a Federal Contractor in E-Verify, the Contractor shall initiate verification of all new hires of the Contractor, 
who are working in the United States, whether or not assigned to the contract, within 3 business days after the date of hire 
(but see paragraph (b)(3) of this section); or 
(ii) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall initiate verification 
within 90 calendar days after date of contract award or within 30 days after assignment to the contract, whichever date is 
later (but see paragraph (b)(4) of this section). 

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local government or the 
government of a Federally recognized Indian tribe; or a surety performing under a takeover agreement entered into with a Federal agency 
pursuant to a performance bond, the Contractor may choose to verify only employees assigned to the contract, whether existing 
employees or new hires. The Contractor shall follow the applicable verification requirements at (b)(1) or (b)(2), respectively, except that 
any requirement for verification of new employees applies only to new employees assigned to the contract. 

(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing employees hired after 
November 6, 1986, rather than just those employees assigned to the contract. The Contractor shall initiate verification for each existing 
employee working in the United States who was hired after November 6, 1986, within 180 calendar days of— 

(i) Enrollment in the E-Verify program; or 
(ii) Notification to E-Verify Operations of the Contractor’s decision to exercise this option, using the contact information 
provided in the E-Verify program Memorandum of Understanding (MOU). 

(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the E-Verify program 
MOU. 

(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the Contractor’s 
MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case, the Contractor will 
be referred to a suspension or debarment official. 
(ii) During the period between termination of the MOU and a decision by the suspension or debarment official whether to 
suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the suspension or 
debarment official determines not to suspend or debar the Contractor, then the Contractor must reenroll in E-Verify. 

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the Department of 
Homeland Security Web site: http://www.dhs.gov/E-Verify. 
(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment verification using E-
Verify for any employee— 

(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program; 
(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, secret, or top 

secret information in accordance with the National Industrial Security Program Operating Manual; or 
(3) Who has undergone a completed background investigation and been issued credentials pursuant to Homeland Security 

Presidential Directive (HSPD)—12, Policy for a Common Identification Standard for Federal Employees and Contractors. 
(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (d) (appropriately modified for 
identification of the parties), in each subcontract that— 

(1) Is for—(i) Commercial or noncommercial services (except for commercial services that are part of the purchase of a COTS 
item (or an item that would be a COTS item, but for minor modifications), performed by the COTS provider, and are normally provided for 
that COTS item); or (ii) Construction; 

(2) Has a value of more than $3,500; and 
(3) Includes work performed in the United States. 

ALL SUBCONTRACTORS WITH CONTRACTS VALUED OVER $3,500.00 MUST PROVIDE PROOF TO ASTURIAN GROUP, INC. OF 
THEIR ENROLLMENT IN THE E-VERIFY PROGRAM. 
“AS PROOF OF ENROLLMENT, THE SUBCONTRACTOR SHOULD PROVIDE THE PRIME CONTRACTOR A COPY OF ITS 
MAINTAIN COMPANY PAGE IN E-VERIFY, WHICH CAN BE PRINTED DIRECTLY FROM E-VERIFY. THIS PAGE CONTAINS PROOF 
OF YOUR ENROLLMENT IN E-VERIFY.” 
NOTE: ASTURIAN GROUP, INC. WILL NOT BE RESPONSIBLE FOR VERIFYING ANY SUBCONTRACTORS’ INDIVIDUAL 
EMPLOYEES. 
  

24. Subcontractor acknowledges compliance with Copeland Anti-Kickback Acts per the following: 
CFR Citation: 29 CFR 1.6(b); 29 CFR 3.3(b); 29 CFR 5.5(a)(3) 
Legal Authority: 40 USC 3145, Copeland Anti-Kickback Act; 40 USC 3701 et seq. Contract Work Hours and Safety Standards Act 
  

25. Per FAR 52.203-14: 
  

DISPLAY OF HOTLINE POSTER(S) (OCT 2015) 
(a) Definition. 

“United States,” as used in this clause, means the 50 States, the District of Columbia, and outlying areas. 
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(b) Display of fraud hotline poster(s). Except as provided in paragraph (c)— 
(1) During contract performance in the United States, the Contractor shall prominently display in common work areas within 

business segments performing work under this contract and at contract work sites— 
(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline poster identified in 
paragraph (b)(3) of this clause; and 
(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer. 

(2) Additionally, if the Contractor maintains a company website as a method of providing information to employees, the 
Contractor shall display an electronic version of the poster(s) at the website. 

(c) If the Contractor has implemented a business ethics and conduct awareness program, including a reporting mechanism, 
such as a hotline poster, then the Contractor need not display any agency fraud hotline posters as required in paragraph 
(b) of this clause, other than any required DHS posters. 
(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in all subcontracts 
that exceed $5.5 million, except when the subcontract— 

(1) Is for the acquisition of a commercial item; or 
(2) Is performed entirely outside the United States. 
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PARTIAL WAIVER AND RELEASE OF LIENS 
Exhibit E 

  
  

Project Title: PROJECT NAME 
Prime Contract #: CONTRACT NUMBER 

Asturian Project #: 19XXX 
  
Subcontractor/Supplier Name:  

  
The undersigned, for and in consideration of the payments made by Asturian Group, Inc. (the “Contractor”) to the 

Subcontractor/Supplier, for labor employed in and/or materials furnished for the construction of the Project does hereby 
acknowledge: 
  

1.  The undersigned has received payment for all deliveries of materials and/or for all work performed on the Project, 
through ____________________ (date) as certified in its Application and Certification in the amount of 
______________ submitted to Contractor on ___________(date). 

2.  The undersigned does hereby forever release and discharge the Contractor, the Owner and the land on which the 
Project is located, from any and all causes of action, mechanic’s liens, claims and demands whatsoever which the 
undersigned ever had, now has or ever will have by reason of the delivery of materials or the performance of work 
on the Project through the date above. 

3.  The undersigned does hereby certify that all of its subcontractors, sub-subcontractors, material suppliers, 
equipment lessors and any other person or entity that has provided equipment, labor and material used on the 
Project have been paid in full or will be paid in full from the proceeds of the sums being paid by the Contractor 
through the date above. Subcontractor/Supplier further certifies that all Social Security taxes, Unemployment 
Compensation, Workmen's Compensation, all other labor standard provisions of the prime contract and all 
insurance premiums have been fully paid and/or satisfied through the date above. 

4.  The undersigned hereby waives and releases the Contractor and its surety, and their assigns and successors, 
from all rights and benefits that they may have under the Miller Act, and all other lien rights for all labor, 
equipment and material supplied on the Project through the date above. 

  
The undersigned acknowledges that he/she has read and understands the above provisions and is authorized to 

sign on behalf of the Subcontractor/Supplier. 
  
    (Signature) 
    (Printed Name) 
    (Title) 
      
State/Commonwealth of   : 
      
City/County of   , to wit:   
        

Subscribed and sworn to me this___ day of ________, ______, by ______________ (name) who is known to me or 
presented _____________________ as identification. 
  
  Notary Public   
My Commission Expires:     
Registration No.:     
  Notary Seal: 
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FINAL WAIVER AND RELEASE OF LIENS 
Exhibit F 

  
Project Title: PROJECT NAME 

Prime Contract #: CONTRACT NUMBER 
Asturian Project #: 19XXX 

  
Subcontractor/Supplier Name:  
  

The Subcontractor/Supplier, for and in consideration of the payments made by Asturian Group, Inc. (the 
“Contractor”) to the Subcontractor/Supplier, for labor employed in and/or materials furnished for the construction of the 
Project does hereby acknowledge: 

  
1.  The Subcontractor/Supplier has received Final Payment for all deliveries of materials and/or for all work 

performed on the Project, through the ____________________ (date) as certified in its Application and 
Certification in the amount of ______________ submitted to Contractor on ___________(date). 

2.  The Subcontractor/Supplier does hereby provide to the Contractor, as an inducement for the Contractor to pay 
the sum of _____________, the certification that the work performed and the materials supplied to date, as 
represented by previous payments and the Final Payment herein, represent the actual value accomplished under 
the terms of the Subcontract Agreement and all changes thereto relating to the Project. 

3.  The Subcontractor/Supplier does hereby forever release and discharge the Contractor, the Owner and the land 
on which the Project is located, from any and all causes of action, mechanic’s liens, claims and demands 
whatsoever which the undersigned ever had, now has or ever will have by reason of the delivery of materials or 
the performance of work on the Project through the date above. 

4.  The Subcontractor/Supplier does hereby certify that all of its subcontractors, sub-subcontractors, material 
suppliers, equipment lessors and any other person or entity that has provided equipment, labor and material used 
on the Project have been paid in full or will be paid in full from the proceeds of the sums being paid by the 
Contractor through the date above. Subcontractor/Supplier further certifies that all Social Security taxes, 
Unemployment Compensation, Workmen's Compensation, all other labor standard provisions of the prime 
contract and all insurance premiums have been fully paid and/or satisfied through the date above. 

5.  The Subcontractor/Supplier does hereby certify that neither final acceptance of the Subcontract Work by the 
Owner nor the Final Payment for work by the Owner, shall release the Subcontractor/Supplier from obligations 
that arise from its negligence in supplying unapproved deviations and/or faulty materials or workmanship for the 
period set forth in the Subcontract Agreement. 

6.  The Subcontractor/Supplier hereby waives and releases the Contractor and its surety, and their assigns and 
successors, from all rights and benefits that they may have under the Miller Act, and all other lien rights for all 
labor, equipment and material supplied on the Project through the date above. 

  
The undersigned acknowledges that he/she has read and understands the above provisions and is authorized to 

sign on behalf of the Subcontractor/Supplier. 
  
    (Signature) 
    (Printed Name) 
    (Title) 
      
State/Commonwealth of   : 
      
City/County of   , to wit:   
        

Subscribed and sworn to me this___ day of ________, ______, by ______________ (name) who is known to me or 
presented _____________________ as identification. 
  
  Notary Public   
My Commission Expires:     
Registration No.:     
  Notary Seal: 
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Exhibit H 
SUBCONTRACTOR Information Sheet 

  
Project Title: PROJECT NAME 

Prime Contract #: CONTRACT NUMBER 
Asturian Project #: 19XXX 

  
  

Company Legal Name: 
Federal Tax ID#: E-verify Company ID: 
Office Mailing Address: 
City, State, and Zip Code: 
  

Office Physical Address: 
City, State, and Zip Code: 
  

Remittance Address (if different from mailing address): 
City, State, and Zip Code: 
  

Principal in Charge: Email: 
Phone Number: Fax Number: 
Website Address: License #: 
Company Status- Indicate if certified as any of the following and attach a copy of certificate 

 Small Business  Minority Owned Business; Minority Group: 

 Small Disadvantaged Business  Veteran Owned Business 

 Woman Owned Business  Service Disabled Veteran Owned Business 

 HUBZone  Veteran Owned Business 

 Alaska Native  Indian Tribe Other: 
 

  

Prequalified Bidders List: If you wish to be included on future opportunities, please complete the below for all categories of work performed. (List 
primary cost code first) 
Trade(s): 
Cost Code(s): 
Estimator Name: Estimating Email Address: 

  
Project Contacts: 
Project Manager: 
Email: 
Office Phone: Fax: 
Cell Phone: Other: 
  

Project Foreman/Superintendent: 
Email: 
Office Phone: Fax: 
Cell Phone: Other: 
  

Safety Contact: 
Email: 
Office Phone: Fax: 

Cell Phone: Other: 
  

dstevens
Stamp



  
 

  Page 25 of 27 Asturian PWP 03/19 
  

  

List of Second-Tier Subcontractors/Suppliers 
Exhibit I 

  
Project Title: PROJECT NAME 

Prime Contract #: CONTRACT NUMBER 
Asturian Project #: 19XXX 

  
  

Company Name: E-verify Company ID:   

Federal Tax ID#: Point of Contact: 
Website: Email: 
Supplier or Subcontractor (Circle One) Service(s): 
Mailing address: 
City, State, and Zip Code: 
Phone Number: Fax Number: 
Company status- Indicate if certified as any of the following and attach a copy of certificate 

 Small Business  Minority Owned Business; Minority Group: 

 Small Disadvantaged Business  Veteran Owned Business 

 Woman Owned Business  Service Disabled Veteran Owned Business 
 

  

  
Company Name: E-verify Company ID:   

Federal Tax ID#: Point of Contact: 
Website: Email: 
Supplier or Subcontractor (Circle One) Service(s): 
Mailing address: 
City, State, and Zip Code: 
Phone Number: Fax Number: 
Company status- Indicate if certified as any of the following and attach a copy of certificate 

 Small Business  Minority Owned Business; Minority Group: 

 Small Disadvantaged Business  Veteran Owned Business 

 Woman Owned Business  Service Disabled Veteran Owned Business 
 

  

  
Company Name: E-verify Company ID:   

Federal Tax ID#: Point of Contact: 
Website: Email: 
Supplier or Subcontractor (Circle One) Service(s): 
Mailing address: 
City, State, and Zip Code: 
Phone Number: Fax Number: 
Company status- Indicate if certified as any of the following and attach a copy of certificate 

 Small Business  Minority Owned Business; Minority Group: 

 Small Disadvantaged Business  Veteran Owned Business 

 Woman Owned Business  Service Disabled Veteran Owned Business 
 

  

  
Use additional sheets as required. 
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EXHIBIT J 
Asturian Group, Inc. Standard Insurance Requirements 

  
Project Title: PROJECT NAME 

Prime Contract #: CONTRACT NUMBER 
Asturian Project #: 19XXX 

  
All subcontractors and vendors onsite shall maintain insurance with the following minimum limits of 
liability: 
  
1. Commercial General Liability 

General Aggregate - $2,000,000 
Products – Completed Operations Aggregate - $2,000,000 
Personal & Advertising Injury - $1,000,000 
Each Occurrence - $1,000,000 

  
2. Commercial Automotive Liability 
Combined Single Limit - $1,000,000 
  
3. Workers’ Compensation and Employer’s Liabilities 

Each Accident - $100,000 
Each Disease - Policy Limit - $500,000 
Each Employee - $100,000 
a. Where applicable, U.S. Longshore and Harborworkers Compensation Act Endorsement shall be 

attached to this policy. 
b. Where applicable, the Maritime Coverage Endorsement shall be attached to the policy. 

  
4. Umbrella 

Each Occurrence - $1,000,000 over primary insurance, each occurrence SIR $10,000 or less. 
  
5. Pollution Coverage 

 Required for all demolition, abatement, environmental and masonry contractors. The limit of insurance 
should be $1,000,000 and the policy must also name Asturian Group Inc. as an additional insured. 

  
6.  Professional Liability Insurance 

 The Contractor and all consultants retained by the Contractor shall obtain professional liability insurance for 
claims arising rom the negligent performance of professional services under this agreement, which shall be 
written for not less than $2,000,000.00 per claim and in the aggregate. The Professional Liability Insurance 
shall contain prior acts coverage sufficient to cover all Services performed by the Contractor. These 
requirements shallbe continued in effect for three (3) years after the Date of Substantial Completion. The 
deductible shall be paid by the Contractor. 

  
7. Waiver of Subrogation 

 Subcontractor waives all rights against Contractor, Owner and Architect and their agents, officers, directors 
and employees for recovery of damages to the extent these damages are covered by commercial general 
liability, commercial umbrella liability, business auto liability or workers compensation and employers 
liability insurance maintained per requirements stated above. 

  
8. Certificate and Endorsement 

(a) One (1) current certificate of insurance must be on file prior to the start of work. 
(b) Please state “Various Projects” under the Description of Operations. (This eliminates the need for a 

separate per project certificate). 
(c) The certificate holder will be named as additional insured under the subcontractor’s commercial general 

liability policy on a primary and non-contributory basis using commercial general liability endorsement 
forms number CG20101001 and CG20371001, or equivalent, which provides both premises and operations 
and completed operations. 

(d) Certificate Holder: Asturian Group, Inc. 
  
9. All insurance coverage required by the subcontract documents shall be maintained without interruption from the 

date of commencement of the subcontractor’s work until one year following the date of final payment. 
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10. All policies of insurance shall contain a provision that coverage afforded under the policies will not be canceled 
or allowed to expire until at least 30 days prior written notice has been given to the Contractor. 
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